
Project Recommendation Costs by Programmatic Category
Safe Routes To School

Top Priority (10 
out of 10)

Medium Priority 
(8 and 9)

Low Priority (1 
through 7)

 Total Program Cost 

Recommendation Type Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost

Bus Stop Improvement 0 -$                     0 -$                     0 -$                     
Median Improvement 0 -$                     0 -$                     0 -$                     
Stripe Crosswalk 16 27,364.38$           11 14,148.25$           117 138,619.56$         
Restripe Crosswalk 78 121,109.02$         36 49,535.52$           116 172,109.30$         
Curb Ramp Improvement 61 73,200.00$           32 38,400.00$           98 117,600.00$         
Driveway Improvement 49 77,763.00$           32 50,784.00$           111 176,157.00$         
Address Obstruction 144 115,309.00$         56 74,012.00$           523 358,162.00$         
Construct Sidewalk 1.93 461,907.19$         0.26 62,261.85$           1.75 420,015.85$         
Reconstruct Sidewalk 1.29 341,861.53$         0.26 72,019.35$           1.93 537,869.21$         
Improve Landscaping 0 -$                     0 -$                     0.09 1,742.40$            
Signal Improvement 80 461,560.00$         4 14,662.00$           75 346,648.00$         
Total Cost NA 1,680,074.12$    NA 375,822.97$       NA 2,268,923.32$    4,324,820.41$      

Access To Transit
Top Priority (10 
out of 10)

Medium Priority 
(8 and 9)

Low Priority (1 
through 7)

 Total Program Cost 

Recommendation Type Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost

Bus Stop Improvement 46 175,100.00$         47 210,378.00$         162 694,962.00$         
Median Improvement 3 8,809.80$            0 -$                     0 -$                     
Stripe Crosswalk 94 170,145.19$         57 75,335.27$           221 296,347.58$         
Restripe Crosswalk 145 237,723.89$         40 67,212.51$           216 342,953.58$         
Curb Ramp Improvement 198 237,600.00$         49 58,800.00$           318 381,600.00$         
Driveway Improvement 62 98,394.00$           21 33,327.00$           209 331,683.00$         
Address Obstruction 255 289,124.00$         184 278,013.00$         625 619,683.00$         
Construct Sidewalk 5.03 1,205,933.88$      2.63 629,832.04$         4.16 996,740.80$         
Reconstruct Sidewalk 1.9 530,301.45$         1.26 352,333.52$         4.74 1,322,598.05$      
Improve Landscaping 0.55 9,804.96$            0 -$                     0.07 1,249.60$            
New Signal HAWK or Full 0 -$                     0 -$                     2 114,690.00$         
Signal Improvement 209 1,117,430.00$      38 239,382.00$         216 1,205,864.00$      
Total Cost NA 4,080,367.17$    NA 1,944,613.34$    NA 6,308,371.61$    12,333,352.12$    



Community Pathways
Top Priority (10 
out of 10)

Medium Priority 
(8 and 9)

Low Priority (1 
through 7)

 Total Program Cost 

Recommendation Type Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost

Bus Stop Improvement 0 -$                     0 -$                     0 -$                     
Median Improvement 0 -$                     0 -$                     0 -$                     
Stripe Crosswalk 10 14,614.31$           1 3,894.93$            118 131,728.53$         
Restripe Crosswalk 15 18,176.34$           0 -$                     26 41,612.50$           
Curb Ramp Improvement 17 20,400.00$           0 -$                     109 130,800.00$         
Driveway Improvement 10 15,870.00$           5 7,935.00$            80 126,960.00$         
Address Obstruction 32 15,808.00$           11 5,434.00$            307 165,872.00$         
Construct Sidewalk 0.07 16,152.62$           0.53 126,081.45$         1.2 286,744.80$         
Reconstruct Sidewalk 0.07 19,575.64$           0 -$                     0.5 141,302.03$         
Improve Landscaping 0 -$                     0 -$                     0.04 704.00$               
Signal Improvement 0 -$                     1 976.00$               7 16,206.00$           
Total Cost NA 120,596.91$       NA 144,321.38$       NA 1,041,929.86$    1,306,848.15$      

On-Street Bikeways
Top Priority (10 
out of 10)

Medium Priority 
(8 and 9)

Low Priority (1 
through 7)

 Total Program Cost 

Recommendation Type Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost

Bicycle Lanes 5.26 194,853.66$         2.06 55,192.93$           7.575 212,843.68$         
Bike Boulevard 0.65 18,200.00$           0.61 17,080.00$           1.25 35,000.00$           
Bike Ped Priority Street 0.15 4,200.00$            0.23 6,440.00$            0.54 15,120.00$           
Climbing Lane 0.5 9,963.34$            0.07 3,145.30$            3.2 86,000.68$           
Sharrow 6.51 54,996.48$           3 25,344.36$           6.6 55,756.80$           
Shared Roadway 2.23 -$                     1.21 -$                     5.62 -$                     
Long Term Bicycle 
Boulevard

2.17 60,760.00$           1.16 32,480.00$           0.57 15,960.00$           

Wide Outside Lanes 1.155 201,127.88$         1.6 164,099.94$         1.685 125,455.27$         
Unknown Improvement 0.46 Further Study 0.125 Further Study 0.21 Further Study
Bicycle Intersection 
Improvement

11 276,498.00$         2 58,004.00$           18 760,808.00$         

Total Cost NA 820,599.36$       NA 361,786.53$       NA 1,306,944.43$    2,489,330.32$      



Off-Street Trails
Top Priority (10 
out of 10)

Medium Priority 
(8 and 9)

Low Priority (1 
through 7)

 Total Program Cost 

Recommendation Type Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost Number or Total 
Length

Total Cost

Construct Shared Use Path 3.36 2,373,077.27$      4.49 3,171,165.80$      2.26 1,596,176.97$      
Construct Sidepath or 
Widen Existing Sidewalk

2.935 2,072,911.29$      0.915 646,239.80$         4.255 3,005,191.62$      

Construct 
Overpass/Underpass

0.02 variable 0.44 variable 0.88 variable

Reconstruct Shared Use 
Path

1.5 1,178,209.50$      1.98 1,555,236.53$      0.06 47,128.38$           

Reconstruct 
Overpass/Underpass

0 -$                     0.09 variable 0 -$                     

Total Cost NA 5,624,198.06$      NA 5,372,642.13$      NA 4,648,496.97$      15,645,337.16$       

Total Top Priority Medium Priority Low Priority Total Overall
12,325,835.62$    8,199,186.35$      15,574,666.19$   36,099,688.16$       
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