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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.

Principal-in-Charge

Project Manager

Project Architect

Staff Architect

Project No.

Date

Drawing No.

NOT ISSUED FOR CONSTRUCTION

1

A

2 3 4 5 6 7 8 9 10 11 12 13 14 15

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15

B
C

D
E

F
G

H
J

K
L

A
B

C
D

E
F

G
H

J
K

L

2015 COOPER CARRY

THE CENTER FOR CONNECTIVE ARCHITECTURE

P:
\2

01
4\

20
14

00
51

\d
-7

 d
ra

w
in

gs
\d

-7
-1

 re
vi

t\u
se

rs
\b

lo
ck

 a
1_

al
l g

la
ss

 1
0 

de
gr

ee
 to

w
er

\2
01

40
05

1_
20

15
_b

lo
c k

a1
_e

le
va

tio
n_

al
l g

la
ss

 1
0 

de
gr

ee
 to

w
er

_o
kl

ak
a.

rv
t

8/
1 2

/2
01

6  
6:

53
: 4

3 
PM

A2.03

08/15/16

20140051DAVID KITCHENS

ABBEY OKLAK

LAYTON GOLDING

STEPHANIE SMID

PLAZA ELEVATION

OAKVILLE

StonebridgeCarras

PR
OJ

EC
T N

UM
BE

R:
 20

14
00

51
 P

RO
J E

CT
 N

A M
E:

 O
AK

VI
LL

E
SH

E E
T N

UM
BE

R:
 A

2 .0
3 -

  P
L A

ZA
 E

L E
VA

TIO
N

OAKVILLE

ALEXANDRIA, VIRGINIA
♦

SCALE:  3/32" = 1'-0"A2.03
1 OFFICE ELEVATION - PLAZA

DSUP2015 - 00026

ISSUANCES
No. Drawing Issue Description Date

1 OAKVILLE - BLOCK A1 - CONCEPT II 04/08/2016
2 OAKVILLE - BLOCK A1 - COMPLETENESS PLAN 07/12/2016
3 OAKVILLE - BLOCK A1 - COMPLETENESS II PLAN 08/15/2016

Project No.

Date

09/16/16

20140051

ISSUANCES
No. Drawing Issue Description Date

1 OAKVILLE - BLOCK A1 - CONCEPT II 04/08/2016
2 OAKVILLE - BLOCK A1 - COMPLETENESS PLAN 07/12/2016
3 OAKVILLE - BLOCK A1 - COMPLETENESS II PLAN 08/15/2016

ISSUANCES
No. Drawing Issue Description Date

1 OAKVILLE - BLOCK A1 - CONCEPT II 04/08/2016
2 OAKVILLE - BLOCK A1 - COMPLETENESS PLAN 07/12/2016
3 OAKVILLE - BLOCK A1 - COMPLETENESS II PLAN 08/15/2016
4 OAKVILLE - BLOCK A1 - COMPLETENESS

VERIFICATION
09/16/2016



400

Project No.

Date

09/16/16

20140051

ISSUANCES
No. Drawing Issue Description Date

1 OAKVILLE - BLOCK A1 - COMPLETENESS PLAN 07/12/2016
2 OAKVILLE - BLOCK A1 - COMPLETENESS II PLAN 08/15/2016
3 OAKVILLE - BLOCK A1 - COMPLETENESS

VERIFICATION
09/16/2016



Project No.

Date

09/16/16

20140051

ISSUANCES
No. Drawing Issue Description Date

1 OAKVILLE - BLOCK A1 - COMPLETENESS PLAN 07/12/2016
2 OAKVILLE - BLOCK A1 - COMPLETENESS II PLAN 08/15/2016
3 OAKVILLE - BLOCK A1 - COMPLETENESS

VERIFICATION
09/16/2016



400

Project No.

Date

09/16/16

20140051

ISSUANCES
No. Drawing Issue Description Date

1 OAKVILLE - BLOCK A1 - COMPLETENESS PLAN 07/12/2016
2 OAKVILLE - BLOCK A1 - COMPLETENESS II PLAN 08/15/2016
3 OAKVILLE - BLOCK A1 - COMPLETENESS

VERIFICATION
09/16/2016



BLOCK A - AFG
EL. 46' - 2 1/32"

BLOCK B - AFG
EL. 47' - 9"

BLOCK A RESIDENTIAL BLOCK  BSWANN AVE.BLOCK A OFFICEFANNON STREET CALVERT AVE.

HOTEL TO BE DESIGNED WITH
SEPARATE FUTURE SUBMISSIONS

RESIDENTIAL TOWER TO BE DESIGNED WITH SEPARATE FUTURE SUBMISSIONS

PHASE 2 BU
ILD

IN
G 

HE
IG

HT
10

0' 
- 0

"

18
' - 

0"
14

' - 
0"

13
' - 

4"
13

' - 
4"

13
' - 

4"
13

' - 
4"

13
' - 

4"
19

' - 
4"

PEDESTRIAN PLAZA

GA
TE

W
AY

 E
LE

ME
NT

 H
EI

GH
T

11
8' 

- 0
"

BLOCK A - AFG
EL. 46' - 2 1/32"

BLOCK A OFFICE BLOCK COAKVILLE STREETROUTE 1 PARK ROAD

PHASE 2

20
' - 

0"
13

' - 
0"

13
' - 

0"
13

' - 
0"

13
' - 

0"
14

' - 
0"

14
' - 

0"
18

' - 
0"

BU
ILD

IN
G 

HE
IG

HT
10

0' 
- 0

"
GA

TE
W

AY
 E

LE
ME

NT
 H

EI
GH

T
11

8' 
- 0

"

BLOCK A - AFG
EL. 46' - 2 1/32"

BLOCK B - AFG
EL. 47' - 9"

BLOCK B SWANN AVE. BLOCK A RESIDENTIALCALVERT AVE. BLOCK A OFFICE FANNON STREET

PHASE 2
HOTEL TO BE DESIGNED WITH

SEPARATE FUTURE SUBMISSIONS
RESIDENTIAL TOWER TO BE DESIGNED
WITH SEPARATE FUTURE SUBMISSIONS

18
' - 

0"
14

' - 
0"

13
' - 

4"
13

' - 
4"

13
' - 

4"
13

' - 
4"

13
' - 

4"
VA

RI
ES

19
' - 

4"

10
0' 

- 0
"

PEDESTRIAN PLAZA

ATLANTA     NEW YORK     WASHINGTON

©

625 North Washington Street
Suite 200

Alexandria, VA 22314
(703) 519-6152

coopercarry.com

SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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VAYA TUBE
WIDTH 47 MM INCLUDING MOUNTING BRACKET
HEIGHT 66 MM (2.4IN), INCLUDING MOUNTING BRACKET
LENGTH 300 MM ( I  FT) 1200 MM (4 FT)
MOUNTING FRONT-SERVICEABLE SURFACE MOUNT BRACKETS
LENS TRANSLUCENT COVER LENS
HOUSING UV-STABILIZED POLYCARBONATE, DARK GREY FINISH
WEIGHT <0.5 KG (I LBS) < I .OKG (2 LBS)
INPUT VOLTAGE 24V DC

MANUFACTURER
PHILIPS LIGHTING
3 BURLINGTON WOODS DRIVE
BURLINGTON, MA 01803

TEL 888 385 5742
FAX 617 338 0454

www.colorkinetics.com

EW COVE MX POWERCORE
WIDTH 39 MM (1.5 IN)
HEIGHT 42 MM (1.64 IN)
LENGTH 305 MM (12 IN)
LENS POLYCARBONATE
HOUSING DIE-CAST ALUMINUM, WHITE POWDER-COATED FINISH
WEIGHT 372 G (0.82 LBS)
INPUT VOLTAGE 100 - 277 VAC

MANUFACTURER
PHILIPS COLOR KINETICS
3 BURLINGTON WOODS DRIVE
BURLINGTON, MA 01803

TEL 888 385 5742
FAX 617 338 0454

www.philipscolorkinetics.com

LUMENFACADE
LENGTH AVAILABLE IN 1', 2', 3', OR 4' SECTIONS
FINISH ELECTRO-STATICALLY APPLIED POLYESTER POWDER COAT
POWER 100, 120, 208, 220, 240, 277
MOUNTING SLIM ADJUSTABLE MOUNTING

MANUFACTURER
LUMENPULSE
1751 RICHARDSON, SUITE 1505
MONTREAL (QUEBEC) CANADA
H3K 1G6

TEL 514 937 3003
www.lumenpulse.com

KONA PROJECTOR LED
MOUNTING SURFACE MOUNT OR SINGLE POLE TOP
HOUSING CORROSION-RESISTANT CAST ALUMINUM, DOUBLE POWDER-COATED
GASKETING UV AND OZONE-RESISTANT SILICONE GASKET
FINISH DOUBLE POWDER COATED
VOLTAGE 18, 32, 42, 48, 72, 96
LENS SPHEROLIT LENS, SPOT

MANUFACTURER
ERCO LIGHTING

TEL 732 225 8856
FAX 732 225 8857
www.erco.com
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
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scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
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inform the Owner and Architect of any omissions, inconsistencies or errors in the
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quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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SCOPE DOCUMENTS

The Construction Documents have not been completed therefore this drawing may be
incomplete or not coordinated.  The documents issued indicate the general scope of
the Project.  The Contractor is responsible for complete and coordinated pricing and
Work, and shall include all items necessary for the proper execution and completion
of the Project, whether indicated or not.  All components of the Project shall comply
with any and all requirements of national, state, and local codes.  The Contractor shall
inform the Owner and Architect of any omissions, inconsistencies or errors in the
information provided.  If no notice is given and any omissions, inconsistencies or
errors are discovered, the Architect's decisions on items of Work included in the
scope shall be binding on the Contractor, when consistent with the general scope and
quality of the Project.
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3.5 PLANTING: BACKFILL THE PLANTING HOLES WITH PLANTING BACKFILL MIX. REMOVE ALL STONES, ROOTS AND OTHER DEBRIS GREATER

THAN 1-1/2" IN DIAMETER.   FOLLOWING THE BACKFILLING, WATER TO THE POINT OF SOIL SATURATION AND TAMP TO COMPACT THE

BACKFILL MIXTURE.  ADD EXISTING SOIL TO BRING THE FINAL GRADE IN THE PLANTING HOLE TO THE SURROUNDING SOIL SURFACE.  RAKE

THE UNUSED EXISTING SOIL OUTSIDE THE PLANTING HOLES, TAKING CARE NOT TO MOUND THE SOIL OR TO SIGNIFICANTLY ALTER THE

EXISTING GRADES AND THEN PLACE MULCH ATOP ENTIRE PLANTING HOLE.    (SEE APPLICABLE PLANTING DETAILS FOR THICKNESS.)

3.6 WATERING: ALL PLANTS SHALL BE WATERED IMMEDIATELY AFTER PLANTING UNTIL THE SOIL IS SATURATED.  PLANTS SHALL BE

WATERED A MINIMUM OF EVERY TWO WEEKS, SHOULD THE SOILS DRY, UNTIL ACCEPTANCE BY THE OWNER. DURING DRY CONDITIONS

WATER AS REQUIRED TO MAINTAIN PLANTS IN A WILT FREE CONDITION.

3.7 EROSION CONTROL: ALL DISTURBED, NON-VEGETATED SLOPES SHALL BE PLANTED WITH AN ANNUAL RYE SOD BEFORE INSTALLATION

AT THE RECOMMENDED RATE TO STABILIZE AREA, OR OTHER EQUIVALENT EROSION CONTROL PRACTICE.

3.8 FIELD ADJUSTMENTS: LARGE GROWING PLANTS ARE NOT TO BE PLANTED IN DRAINAGE SWALES.

3.9 TREE STAKING AND GUYING: SHALL BE DONE PER DETAILS IN THIS SET OF LANDSCAPE PLANS. THE CONTRACTOR SHALL ENSURE THAT

TREES REMAIN VERTICAL AND UPRIGHT FOR THE DURATION OF THE GUARANTEE PERIOD.

3.10 BURLAP, TAGS AND TWINE: ARE TO BE REMOVED AND BURLAP IS TO BE ROLLED BACK ONE-THIRD ON ALL B&B PLANT MATERIAL. ANY

SYNTHETIC BURLAP SHALL BE COMPLETELY REMOVED FROM ANY PLANT MATERIAL.

3.11 PLANT SPACING: SHRUBS, BULBS AND GROUNDCOVERS SHALL BE TRIANGULARLY SPACED AT SPACING SHOWN ON PLANTING PLANS

AND IN APPLICABLE PLANTING DETAILS.

3.12 SOIL EXCAVATION: ALL TREE PITS, SHRUB BEDS AND PREPARED PLANTING BEDS ARE TO BE COMPLETELY EXCAVATED IN

ACCORDANCE WITH THE PLANTING DETAILS IN THIS SET OF LANDSCAPE PLANS.

3.13 INSPECTIONS: THE CONTRACTOR MUST CONTACT THE OWNER AT LEAST 10 WORKING DAYS IN ADVANCE TO SCHEDULE ACCEPTANCE

INSPECTION(S). THE CONTRACTOR MUST REPLACE ALL DEAD OR UNACCEPTABLE PLANTS AND PLANT ANY MISSING PLANTS.

3.14 TREE SPACING MINIMUMS: TREES SHALL BE LOCATED A MINIMUM OF(2) FEET FROM WALLS AND WALKS WITHIN THE PROJECT.  IF

CONFLICTS ARISE BETWEEN ACTUAL SIZE OF AREA AND PLANS, THE CONTRACTOR SHALL CONTACT THE LANDSCAPE ARCHITECT FOR

RESOLUTION.  FAILURE TO MAKE SUCH CONFLICTS KNOWN TO THE OWNER OR LANDSCAPE ARCHITECT WILL RESULT IN CONTRACTOR'S

LIABILITY TO RELOCATE MATERIALS.

3.15.  MAINTENANCE:   MAINTENANCE OF ALL TREES AND LANDSCAPE MATERIALS SHALL CONFORM TO ACCEPTED INDUSTRY

STANDARDS SET FORTH BY THE LANDSCAPE CONTRACTORS ASSOCIATION, AMERICAN SOCIETY OF LANDSCAPE ARCHITECTS,

THE INTERNATIONAL SOCIETY OF ARBORICULTURE, AND THE AMERICAN NATIONAL STANDARDS INSTITUTE.

4.0 CITY OF ALEXANDRIA REQUIRED NOTES ON DRAWING SUBMISSIONS:

4.1  ALL PROTECTION AND PRESERVATION MEASURES FOR EXISTING VEGETATION, INCLUDING MAINTENANCE SHALL BE APPROVED BY THE

CITY ARBORIST IN-FIELD PRIOR TO COMMENCEMENT OF ANY SITE DISTURBING ACTIVITY.

4.2  SPECIFICATION FOR ALL PLANTINGS SHALL BE IN ACCORDANCE WITH THE CURRENT AND MOST UP TO DATE EDITION OF ANSI-Z60.1,

THE AMERICAN STANDARD FOR NURSERY STOCK AS PRODUCED BY THE AMERICAN ASSOCIATION OF NURSERYMEN; WASHINGTON, DC.

ALL MATERIALS' SPECIFICATIONS SHALL BE IN ACCORDANCE WITH THE INDUSTRY STANDARD FOR GRADING PLANT MATERIAL - THE

AMERICAN STANDARD FOR NURSERY STOCK (ANSI Z60.1).

4.3  THE APPLICANT HAS MADE SUITABLE ARRANGEMENTS FOR PRE-SELECTION TAGGING, PRE-CONTRACT GROWING, OR IS UNDERTAKING

SPECIALIZED PLANTING STOCK DEVELOPMENT WITH A NURSERY OR GROWER THAT IS CONVENIENTLY LOCATED TO THE PROJECT SITE,

OTHER PROCEDURES THAT WILL ENSURE AVAILABILITY OF SPECIFIED MATERIALS. IN THE EVENT THAT SHORTAGES AND/OR INABILITY TO

OBTAIN SPECIFIED PLANTINGS OCCURS, REMEDIAL EFFORTS INCLUDING SPECIES CHANGES, ADDITIONAL PLANTINGS AND MODIFICATION

TO THE LANDSCAPE PLAN SHALL BE UNDERTAKEN BY THE APPLICANT. ALL REMEDIAL EFFORTS SHALL, WITH PRIOR APPROVAL BY THE

CITY, BE PERFORMED TO THE SATISFACTION OF THE DIRECTORS OF PLANNING & ZONING, RECREATION, PARKS & CULTURAL

ACTIVITIES AND TRANSPORTATION & ENVIRONMENTAL SERVICES.

4.4  IN LIEU OF MORE STRENUOUS SPECIFICATIONS, ALL LANDSCAPE RELATED WORK SHALL BE INSTALLED AND MAINTAINED IN

ACCORDANCE WITH THE CURRENT AND MOST UP-TO-DATE EDITION (AT TIME OF CONSTRUCTION) OF LANDSCAPE SPECIFICATION

GUIDELINES AS PRODUCED BY THE LANDSCAPE CONTRACTORS ASSOCIATION OF MARYLAND, DISTRICT OF COLUMBIA AND VIRGINIA;

GAITHERSBURG, MARYLAND.

4.5  PRIOR TO COMMENCEMENT OF LANDSCAPE INSTALLATION/PLANTING OPERATIONS, A PRE-INSTALLATION/CONSTRUCTION MEETING

WILL BE SCHEDULED WITH THE CITY'S ARBORIST AND LANDSCAPE ARCHITECTS TO REVIEW THE SCOPE OF INSTALLATION PROCEDURES

AND PROCESSES.

4.6  MAINTENANCE FOR THIS PROJECT SHALL BE PERFORMED IN PERPETUITY, IN COMPLIANCE WITH CITY OF ALEXANDRIA LANDSCAPE

GUIDELINES AND/OR AS CONDITIONED BY PROJECT APPROVAL.

4.7  A CERTIFICATION LETTER FOR TREE WELLS, TREE TRENCHES AND PLANTINGS ABOVE STRUCTURE SHALL BE PROVIDED BY THE

PROJECT'S LANDSCAPE ARCHITECT. THE LETTER SHALL CERTIFY THAT ALL BELOW GRADE CONSTRUCTION IS IN COMPLIANCE WITH

APPROVED DRAWINGS AND SPECIFICATIONS. THE LETTER SHALL BE SUBMITTED TO THE CITY ARBORIST AND APPROVED PRIOR TO

APPROVAL OF THE LAST AND FINAL CERTIFICATE OF OCCUPANCY FOR THE PROJECT. THE LETTER SHALL BE SUBMITTED BY THE

OWNER/APPLICANT/SUCCESSOR AND SEALED AND DATED AS APPROVED BY THE PROJECT'S LANDSCAPE ARCHITECT.

4.8  AS-BUILT DRAWINGS FOR THIS LANDSCAPE AND/OR IRRIGATION/WATER MANAGEMENT SYSTEM WILL BE PROVIDED IN

COMPLIANCE WITH CITY OF ALEXANDRIA LANDSCAPE GUIDELINES. AS-BUILT DRAWINGS SHALL INCLUDE CLEAR IDENTIFICATION OF ALL

VARIATION(S) AND CHANGES FROM APPROVED DRAWINGS INCLUDING LOCATION, QUANTITY AND SPECIFICATION OF ALL PROJECT

ELEMENTS.

5.0  ARCHAEOLOGY

5.1  THE FINAL SITE PLAN, GRADING PLAN, OR ANY OTHER PERMITS INVOLVING GROUND DISTURBING ACTIVITIES (SUCH AS CORING,

GRADING, FILLING, VEGETATION REMOVAL, UNDERGROUNDING UTILITIES, PILE DRIVING, LANDSCAPING AND OTHER EXCAVATIONS AS

DEFINED IN SECTION 2-151 OF THE ZONING ORDINANCE) SHALL NOT BE RELEASED UNTIL THE CITY ARCHAEOLOGIST CONFIRMS THAT ALL

ARCHAEOLOGICAL FIELD WORK HAS BEEN COMPLETED OR THAT AN APPROVED RESOURCE MANAGEMENT PLAN IS IN PLACE TO RECOVER

SIGNIFICANT RESOURCES IN CONCERT WITH CONSTRUCTION ACTIVITIES. TO CONFIRM, CALL ALEXANDRIA ARCHAEOLOGY AT 703-746-4399.

5.2.  THE APPLICANT/DEVELOPER SHALL CALL ALEXANDRIA ARCHAEOLOGY IMMEDIATELY (703-746-4399) IF ANY BURIED STRUCTURAL

REMAINS (WALL FOUNDATIONS, WELLS, PRIVIES, CISTERNS, ETC.) OR CONCENTRATIONS OF ARTIFACTS ARE DISCOVERED DURING

DEVELOPMENT.  WORK MUST CEASE IN THE AREA OF THE DISCOVERY UNTIL A CITY ARCHAEOLOGIST COMES TO THE SITE AND RECORDS

THE FINDS.

5.3.  THE APPLICANT/DEVELOPER SHALL NOT ALLOW ANY METAL DETECTION AND/OR ARTIFACT COLLECTION TO BE CONDUCTED ON THE

PROPERTY, UNLESS AUTHORIZED BY ALEXANDRIA ARCHAEOLOGY. FAILURE TO COMPLY SHALL RESULT IN PROJECT DELAYS.

6.0 STREET TREES

6.1  THE SIZE OF THE STREET TREES SHALL BE 3 - 3 

1

2

 INCH CALIPER AT THE TIME OF PLANTING.

6.2  TREES SHALL BE LIMBED UP TO 6 FT AS THEY MATURE TO ALLOW NATURAL SURVEILLANCE.

6.3  PROPOSED SHRUBS SHALL BE A MAXIMUM HEIGHT OF 3 FT TO ALLOW NATURAL SURVEILLANCE.

6.4  ALL PRIVATE LOT GRASS AREAS TO BE SOD.  OPEN SPACE GRASS AREAS TO BE GRASS.

6.5  REGARDLESS OF QUANTITIES INDICATED ON DRAWINGS, ALL DESIGNATED AREAS SHALL BE FILLED WITH PLANTS AT THE APPROVED

SPACING.

1.0  GENERAL NOTES:

1.1 THIS PLAN IS FOR LANDSCAPE AND HARDSCAPE ONLY.

1.2 UTILITIES:  THE CONTRACTOR SHALL VERIFY EXISTING CONDITIONS, AND NOTIFY MISS UTILITY OR EQUIVALENT UTILITY

LOCATION COMPANY OF THE PROPOSED CONSTRUCTION.  IN ADDITION, THE CONTRACTOR IS TO BE NOTIFIED WHICH UTILITIES,

INCLUDING STORM AND SANITARY SEWERS ARE LOCATED IN THE VICINITY OF THE PROPOSED WORK.  THE CONTRACTOR IS

RESPONSIBLE FOR VERIFYING AND STAKING THE LOCATION OF ALL EXISTING UTILITIES AND PROTECTING THEM DURING THE

WORK AND SHALL BEAR ANY COSTS TO REPAIR UTILITIES DAMAGED AS A CONSEQUENCE OF HIS WORK.

1.3 REQUIREMENTS: ALL WORK SHALL MEET OR EXCEED THE REQUIREMENTS OF ALL APPLICABLE FEDERAL, STATE AND LOCAL

LAWS, ORDINANCES AND REQUIREMENTS.

1.4 PROTECTION OF EXISTING WORK: IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PERFORM ALL WORK IN A MANNER

THAT PROTECTS COMPLETED WORK BY OTHERS, SUCH AS CURBS, UTILITIES, STORM DRAINAGE, FENCES, DRIVEWAY APRONS,

DRIVES, VEGETATION, ETC. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF SATISFACTORY REPAIR OF ALL

DAMAGE IN KIND RESULTING FROM HIS FAILURE TO COMPLY.

1.5 APPLICABLE STANDARDS:  ALL MATERIALS SHALL BE SUBJECT TO APPROVAL BY THE LANDSCAPE ARCHITECT.  THE OWNER

SHALL RECEIVE TAGS FROM EACH PLANT SPECIES AND A LIST OF PLANT SUPPLIERS.  WHERE ANY REQUIREMENTS ARE OMITTED

FROM THE PLANT LIST, THE PLANTS FURNISHED SHALL MEET THE NORMAL REQUIREMENTS FOR THE VARIETY OR CULTIVAR PER

THE AMERICAN STANDARD FOR NURSERY STOCK, LATEST EDITION, PUBLISHED BY THE AMERICAN ASSOCIATION OF

NURSERYMEN (AAN).  PLANTS SHALL BE PRUNED PRIOR TO DELIVERY ONLY UPON THE APPROVAL OF THE LANDSCAPE

ARCHITECT.

ALL LANDSCAPING AND TREE PLANTINGS REQUIRED BY THIS PLAN SHALL CONFORM TO THE CURRENT STANDARDS AND

SPECIFICATIONS OF THE AMERICAN STANDARD FOR NURSERY STOCK (ANSI Z60.1) AS PRODUCED BY THE AMERICAN

ASSOCIATION FOR NURSERYMEN; WASHINGTON, DC. ALL LANDSCAPING SHALL BE MAINTAINED IN GOOD CONDITION AND

REPLACED AS NEEDED.

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH LANDSCAPE SPECIFICATIONS GUIDELINES CURRENT (5TH) EDITION AS

PRODUCED BY THE LANDSCAPE CONTRACTORS ASSOCIATION (LCA) OF MARYLAND, THE DISTRICT OF COLUMBIA AND VIRGINIA;

GAITHERSBURG, MARYLAND.

1.6 SUBSTITUTIONS:  NO SUBSTITUTIONS OF PRODUCTS, PLANT TYPES OR SIZES SHALL BE MADE WITHOUT THE WRITTEN

APPROVAL OF THE OWNER, LANDSCAPE ARCHITECT AND THE CITY OF ALEXANDRIA.  REQUESTS FOR SUBSTITUTION SHALL BE IN

WRITING, AND SHALL STATE THE REASONS FOR THE SUBSTITUTION REQUEST, THE SUGGESTED ALTERNATIVE, AND THE

CHANGES IN COST.

1.7 QUANTITIES:  QUANTITIES OF PLANTS AS SHOWN BY PLANT SYMBOLS ON THE PLAN SHALL GOVERN OVER THE QUANTITIES

SHOWN IN THE PLANT LIST.  THE CONTRACTOR IS TO VERIFY PLANT LIST TOTALS WITH QUANTITIES SHOWN ON PLAN.  THE

LANDSCAPE ARCHITECT SHALL BE ALERTED BY THE CONTRACTOR OF ANY DISCREPANCIES PRIOR TO FINAL BID NEGOTIATION.

1.8 PLANTING SEASON: PLANTING SHALL ONLY OCCUR DURING SPECIFIED PLANTING SEASONS. SPRING SEASON SHALL BE FROM

MARCH 15 TO JUNE 15.  FALL PLANTING SEASON SHALL BE FROM SEPTEMBER 15 THROUGH NOVEMBER 15.  NO PLANTING SHALL

OCCUR WHEN THE GROUND IS FROZEN.

1.9 GUARANTEE:  THE CONTRACTOR SHALL GUARANTEE ALL LANDSCAPE IMPROVEMENTS, INCLUDING GRASSING, FOR ONE FULL

YEAR. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL PLANT MAINTENANCE DURING THE GUARANTEE PERIOD.

1.10 DEAD PLANTS: DEAD PLANTS ARE TO BE REMOVED FROM THE SITE IMMEDIATELY BY THE CONTRACTOR, REGARDLESS OF

THE SEASON. THE CONTRACTOR SHALL MAINTAIN AN UPDATED, COMPREHENSIVE LIST OF ALL DEAD MATERIALS REMOVED AND

PRESENT A COPY OF THE LIST TO THE OWNER AT THE END OF EVERY MONTH DURING THE CONTRACT PERIOD.

1.11 PLANT MATERIAL REMOVAL: NO EXISTING TREES SHALL BE REMOVED WITHOUT WRITTEN AUTHORIZATION FROM THE

OWNER EXCEPT WHERE NOTED ON PLANS.  NO GRUBBING SHALL OCCUR WITHIN EXISTING TREE AREAS UNLESS SPECIFICALLY

NOTED ON PLANS.

2.0 PLANTS:

2.1 ALL PLANTS WILL BE NURSERY GROWN.  THEY SHALL BE TYPICAL OF THEIR SPECIES, CULTIVAR OR VARIETY.  THEY SHALL BE

SOUND, HEALTHY, AND VIGOROUS, AND SHALL BE FREE OF DISEASE AND ANY EVIDENCE OF INSECTS.  IF IN LEAF, THEY SHALL BE

DENSELY FOLIATED, WITHOUT LEAF SPOTS, DISCOLORATION, CURL, WILTING, CHLOROSIS OR DAMAGE.  THEY SHALL HAVE

HEALTHY, WELL-DEVELOPED ROOT SYSTEMS.  UNLESS SPECIFIED ON THE PLANT LIST, TREES WITH BROKEN, CROOKED OR

MULTIPLE LEADERS WILL NOT BE ACCEPTED.  TREES WILL BE REJECTED IF THEY HAVE BARK ABRASIONS, SUN SCALD DAMAGE,

DISFIGURING KNOTS OR PRUNING CUTS MORE THAN 1-1/4 INCHES IN DIAMETER WHICH HAVE NOT COMPLETELY GROWN OVER.

2.2 BALLED AND BURLAPPED (B&B) MATERIAL: BALLED AND BURLAPPED PLANTS SHALL BE DUG WITH FIRM NATURAL BALLS OF

EARTH, OF DIAMETER AND DEPTH TO INCLUDE MOST OF THE FIBROUS ROOTS, AND MEET THE MINIMUM AMERICAN ASSOCIATION

OF NURSERYMEN STANDARDS, LATEST EDITION.  ROOT BALLS OF PLANTS SHALL BE ADEQUATELY PROTECTED AT ALL TIMES

FROM SUN AND DRYING WINDS OR FROST.

2.3 CONTAINER GROWN MATERIAL:  ROOTBALL MASS WHICH IS LOOSE WITHIN CONTAINER, OR WHICH IS SMALLER THAN THE

CONTAINER WHEN REMOVED, SHALL BE REJECTED.  PEAT OR FIBER POTTED PLANTS SHALL BE ROOTED THROUGH ALL SIDES

AND BOTTOM OF THE POTS.

2.4  SHADE TREES: CALIPER SHALL BE MEASURED AT SIX (6") INCHES ABOVE THE ROOTBALL. HEIGHT SHALL BE MEASURED FROM

THE CROWN OF THE ROOT BALL TO THE TOP OF MATURE GROWTH.  SPREAD SHALL BE MEASURED TO THE END OF BRANCHING

EQUALLY AROUND THE CROWN FROM THE CENTER OF THE TRUNK.  MEASUREMENTS ARE NOT TO INCLUDE ANY TERMINAL

GROWTH.  SINGLE TRUNK TREES SHALL BE FREE OF "V" CROTCHES THAT COULD BE POINTS OF WEAK LIMB STRUCTURE OR

DISEASE INFESTATION. WHERE TREES ARE PLANTED IN ROWS, THEY SHALL BE UNIFORM IN SIZE AND SHAPE.

2.5 SHRUBS: HEIGHT SHALL BE MEASURED FROM THE GROUND TO THE AVERAGE HEIGHT OF THE TOP OF THE PLANT.  SPREAD

SHALL BE MEASURED TO THE END OF BRANCHING EQUALLY AROUND THE SHRUB MASS.  MEASUREMENTS ARE NOT TO INCLUDE

ANY TERMINAL GROWTH.

2.6 MINIMUM SIZES: SIZES SPECIFIED IN THE PLANT LIST ARE MINIMUM SIZES TO WHICH THE PLANTS ARE TO BE JUDGED.

2.7 MULCH: IS TO BE DOUBLE SHREDDED HARDWOOD BARK.

2.8 TOPSOIL: ACCEPTABLE TOPSOIL SHALL BE A FERTILE, FRIABLE NATURAL LOAM, UNIFORM IN COMPOSITION, FREE OF STONES,

LIMBS, PLANTS AND THEIR ROOTS, DEBRIS AND OTHER EXTRANEOUS MATTER OVER 1 INCH IN DIAMETER.  THE SOIL SHALL BE

CAPABLE OF SUSTAINED PLANT GROWTH AND HAVE A 5% MINIMUM ORGANIC CONTENT.

2.9 ORGANIC AMENDMENTS:  IF ADDITIONAL ORGANIC MATERIAL IS REQUIRED, COMPOST, LEAF MOLD, ECOLOGY - A LOW PH

COMPOSED SEWAGE SLUDGE PRODUCT, OR OTHER APPROVED ORGANIC MATERIAL SHALL BE THOROUGHLY DISCED INTO THE

TOPSOIL AREA.

3.0  INSTALLATION

3.1 VERIFY GRADES: PRIOR TO PLANTING, THE CONTRACTOR SHALL VERIFY THAT CONSTRUCTED GRADES ARE AS INDICATED ON

PLANS.  THE CONTRACTOR SHALL NOTIFY THE OWNER AND LANDSCAPE ARCHITECT IF ADJUSTMENTS TO PLANT PLACEMENT

MAY BE REQUIRED DUE TO FIELD CONDITIONS AND FINAL GRADING.

3.2 STAKE PLANT LOCATIONS: PRIOR TO PLANTING, THE CONTRACTOR SHALL LAY OUT THE EXTENT OF PLANT BEDS, AND THE

PROPOSED LOCATIONS FOR B&B PLANTS FOR REVIEW BY OWNER AND LANDSCAPE ARCHITECT.

3.3 PLANTING FIELD ADJUSTMENTS: THE CONTRACTOR IS TO SLIGHTLY ADJUST PLANT LOCATIONS IN THE FIELD AS NECESSARY

TO BE CLEAR OF DRAINAGE SWALES AND UTILITIES.  FINISHED PLANTING BEDS SHALL BE GRADED SO AS NOT TO IMPEDE

DRAINAGE AWAY FROM BUILDINGS.

3.4 TOPSOIL INSTALLATION: TOPSOIL SHALL BE SPREAD TO FINISH GRADE OVER THE ENTIRE ROUGH GRADED AREA TO BE

LANDSCAPED.  TOPSOIL SHALL BE SPREAD TO A MINIMUM DEPTH OF 6" AND WORKED INTO THE TOP 12" OF SOIL.  AFTER TOPSOIL

IS APPLIED, THE SOIL SHALL BE SCARIFIED AS NEEDED TO BREAK UP ANY REMAINING COMPACTION.

7.0 PROTECTION AND PRESERVATION OF EXISTING VEGETATION:

7.1. PROTECTION AND PRESERVATION METHODS

VEGETATION DESIGNATED FOR PROTECTION AND/OR PRESERVATION SHALL BE ENCLOSED IN A PROTECTION ZONE WHICH

ESTABLISHES LIMITS OF CONSTRUCTION DISTURBANCE TO THE ROOT AREA OF DESIGNATED PLANT MATERIAL.  ALL PROTECTION

ZONES AND MEASURES SHALL BE ESTABLISHED TO THE SATISFACTION OF THE DIRECTOR OF RECREATION, PARKS AND CULTURAL

AFFAIRS.  FENCING SHALL BE INSTALLED AT THE PERIMETER OF ALL PROTECTION ZONES.  FENCING SHALL BE INSTALLED IN

ACCORDANCE WITH THE MOST RECENT PUBLICATION OF THE 'CITY OF ALEXANDRIA VEGETATION PROTECTION/PRESERVATION DETAIL'

APPROVED MATERIALS FOR FENCING SHALL BE IN ACCORDANCE WITH THE FOLLOWING MINIMUM REQUIREMENTS:

1) WITHIN 15 FEET OF VEGETATION TO BE PROTECTED/PRESERVED:  PROVIDE CHAIN LINK OR WOOD FENCE.

2) EXCEEDING 15 FEET OF VEGETATION TO BE PROTECTED/PRESERVED:  PROVIDE PLASTIC OR WOOD 'SNOW-FENCE.'

3) VEGETATION OF SPECIMEN QUALITY, HISTORIC DESIGNATION OR CULTURAL VALUE.  PROVIDE EXTRAORDINARY MEASURES TO

ENSURE COMPLETE PROTECTION/PRESERVATION.

* TYPE OF MATERIAL SPECIFIED MAY VARY DUE TO SITE DISTURBANCE LIMITS AND PROXIMITY TO DESIGNATED VEGETATION, SPECIAL

OR PAVED AREAS.  SILT, EROSION CONTROL OR GEOTECHNICAL FABRIC MATERIALS ARE NOT ACCEPTABLE FOR USE AS VEGETATION

PROTECTION FENCE MATERIALS.  AREAS WHICH ENCOMPASS GROUPINGS, OR INDIVIDUAL SPECIMEN VEGETATION DESIGNATED FOR

PROTECTION AND/OR PRESERVATION SHALL NOT BE VIOLATED THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD BY ACTIONS

INCLUDING, BUT NOT LIMITED TO:

1) PLACING, STORING OR STOCKPILING BACKFILL OR CONSTRUCTION RELATED SUPPLIES.

2) FELLING TREES INTO THE DESIGNATED AREA.

3) BURNING WITHIN OR IN CLOSE PROXIMITY.

4) MODIFYING SITE TOPOGRAPHY IN A MANNER WHICH CAUSES DAMAGE BY COLLECTION/PONDING OR FLOW CHARACTERISTICS OF

SITE DRAINAGE.

5) TRENCHING OR GRADING OPERATIONS.

6) OPERATING EQUIPMENT OR MACHINERY.

7) PARKING OF CONSTRUCTION VEHICLES.

8) TEMPORARY OR PERMANENT PAVING OR IMPERVIOUS SURFACE INSTALLATION.

9) TEMPORARY OR PERMANENT UTILITY CONSTRUCTION INSTALLATION.

10) DISPOSAL OF CONSTRUCTION DEBRIS OR CHEMICAL POLLUTANTS.

WORK OR CONSTRUCTION RELATED ACTIVITIES WITHIN AREAS DESIGNATED FOR PROTECTION AND/OR PRESERVATION OF EXISTING

VEGETATION SHALL BE ACCOMPLISHED ONLY WITH PRIOR APPROVAL OF THE DIRECTOR OF RECREATION, PARKS AND CULTURAL

ACTIVITIES.

7.2  MAINTENANCE

VEGETATION DESIGNATED FOR PROTECTION AND/OR PRESERVATION SHALL RECEIVE AN ENHANCED LEVEL OF MAINTENANCE

THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD.  MAINTENANCE SHALL INCLUDE, BUT NOT BE LIMITED TO, ITEMS SUCH AS:

MONITORING HEALTH, GROWTH AND VIGOR OF VEGETATION, SELECTIVE PRUNING, WATERING, FERTILIZATION, INSTALLATION OF

MULCH AND IN-LIKE REPLACEMENT OF SEVERELY OR TERMINALLY DAMAGED VEGETATION.  MAINTENANCE SHALL BE TO THE

SATISFACTION OF THE DIRECTOR OF RECREATION, PARKS AND CULTURAL ACTIVITIES.

MAINTENANCE OF ALL TREES AND LANDSCAPE MATERIALS SHALL CONFORM TO ACCEPTED INDUSTRY STANDARDS SET FORTH BY THE

LANDSCAPE CONTRACTORS ASSOCIATION, AMERICAN SOCIETY OF LANDSCAPE ARCHITECTS, THE INTERNATIONAL SOCIETY OF

ARBORICULTURE, AND THE AMERICAN NATIONAL STANDARDS INSTITUTE.

7.3  REPLACEMENT OF DAMAGED VEGETATION

IN-KIND REPLACEMENT OF DAMAGED EXISTING VEGETATION SHALL BE LOCATED ON PRIVATE OR PUBLIC LANDS TO THE SATISFACTION

OF THE DIRECTOR OF RECREATION, PARKS AND CULTURAL ACTIVITIES.*  IN-KIND REPLACEMENT OF DAMAGED VEGETATION SHALL AT A

MINIMUM BE PERFORMED AT A RATIO OF ONE TREE (IN ACCORDANCE WITH SECTION IV.  SPECIFICATION OF PLANT MATERIAL BELOW)

PER INCH OF THE SUM TOTAL CALIPER INCH MEASUREMENT OF TREE(S) OR GROUPING OF VEGETATION WHICH ARE DEEMED

SEVERELY OR TERMINALLY DAMAGED.*  APPLICANT, OWNER OR SUCCESSOR LIABILITY FOR IN-KIND REPLACEMENT OF DAMAGED

VEGETATION SHALL EXTEND FOR A PERIOD OF TWO CALENDAR YEARS FROM DATE OF CERTIFICATE OF OCCUPANCY.

*  FOR THE PURPOSES OF THIS INFORMATION, 'IN-KIND' REFERENCES THE SPECIES, CHARACTER AND PROJECTED MATURE SIZE OF

SUBJECT VEGETATION.  REMEDY REQUIREMENTS SHALL BE DETERMINED BY THE DIRECTOR OF RECREATION, PARKS AND CULTURAL

AFFAIRS AND BASED UPON SEVERITY OF DAMAGE

7.4 TREE PROTECTION NOTE:

THE CONTRACTOR AND/OR THE APPLICANT SHALL FOLLOW RECOMMENDED HORTICULTURAL PRACTICES TO INSURE THE HEALTH AND

VITALITY OF THE TREES DESIGNATED FOR PROTECTION PRIOR TO, DURING AND AFTER CONSTRUCTION OF THE PROPOSED HOUSES. IN

THE EVENT TREES WHICH ARE PROTECTED, ARE DAMAGED OR DIE, OTHER THAN AS THE RESULT OF DISEASE OR ACTS OF GOD,

REPLACEMENT TREES MEASURING 2 1/2" IN CALIPER SHALL BE PLANTED FOR EACH INCH OF CALIPER THAT IS LOST.

NO CONSTRUCTION MATERIALS OR EQUIPMENT SHALL BE STORED OR STAGED WITHIN THE DRIP LINES OF TREES DESIGNATED FOR

PROTECTION. ANY REQUIRED CONSTRUCTION OCCURRING WITHIN THE DRIP LINE OF TREES DESIGNATED FOR SAVING SHALL FOLLOW

THE CITY LANDSCAPE GUIDELINES AS ESTABLISHED BY THE CITY ARBORIST. A COPY OF THE CITY ARBORIST REPORT SHALL BE

PROVIDED TO THE CONTRACTOR PRIOR TO COMMENCING LAND DISTURBING ACTIVITIES.

7.5  EXISTING STREET NOTE:

EXTRA CARE MUST BE TAKEN WHILE OPERATING CONSTRUCTION EQUIPMENT IN CLOSE PROXIMITY TO THE EXISTING STREET TREES

TO BE SAVED.

8.0  SITE SPECIFIC NOTES

8.1  ALL SIDEWALKS ARE CONCRETE UNLESS OTHERWISE NOTED.

8.2  REFER TO PLANS BY CHRISTOPHER CONSULTANTS AND/OR COOPER CARRY FOR ANY ADDITIONAL INFORMATION.

8.3  WHERE STREET TREES CONFLICT WITH UTILITY LINES, UTILITY LINES WILL BE A MINIMUM OF 4' DEEP.

8.4  STREETLIGHT LOCATIONS AND SPECIFICATIONS TO BE FINALIZED BASED ON A PHOTOMETRIC ANALYSIS PERFORMED BY OTHERS

FOR FINAL SITE PLAN SUBMISSION.

8.5 TREE CANOPIES TO BE MAINTAINED AT LEAST 6-FEET ABOVE GRADE LEVEL AS THEY MATURE TO ALLOW FOR NATURAL

SURVEILLANCE AND SAFETY.

9.0 BMP TREE WELL NOTES

9.1 ALL BMP TREE WELL DETAILS DEPICTED IN THIS SUBMISSION, INCLUDING DESIGN, MATERIALS AND SPECIFICATIONS SHALL BE

PER THE CITY OF ALEXANDRIA "GREEN SIDEWALKS BMP DESIGN GUIDELINES".

9.2 SOIL SPECIFICATIONS FOR BMP TREE WELLS TO MEET SPECIFICATIONS OUTLINED IN THE CITY OF ALEXANDRIA GREEN

SIDEWALKS BMP DESIGN GUIDELINES, AS FOLLOWS:

A. THE CONTRACTOR SHALL EITHER:

I. PROVIDE SOIL FROM THE MIX SPECIFIED IN THE PREFERRED SUPPLIERS LIST (AVAILABLE FROM THE DEPARTMENTS OF

PLANNING AND ZONING OR TRANSPORTATION AND ENVIRONMENTAL SERVICES ). CERTIFICATION FROM THE SUPPLIER 

SHALL BE PROVIDED TO THE CITY VERIFYING THE MIX, OR

II. PROVIDE SOIL WHICH MEETS THE SPECIFICATIONS BELOW. SOIL TESTING REPORTS SHALL BE PROVIDED TO THE CITY

WHICH DEMONSTRATES THAT THE MIX SPECIFICALLY MEETS THE APPROVED SPECIFICATION.

B. SPECIFICATIONS WHICH SHALL BE MET ARE:

I. PH BETWEEN 5.5-6.5

II. PARTICLE SIZE ANALYSIS SHOWING BETWEEN 2-4% FINES IN THE SAND MIXTURE

III. P INDEX BETWEEN 10%-30%

IV. SOIL DRAINAGE RATE BETWEEN 2-3.5 INCHES PER HOUR

V. ORGANIC CONTENT OF THE ENTIRE MIX BETWEEN 3-5%. A HIGHER ORGANIC CONTENT MAY BE APPROVED BY THE 

SATISFACTION OF THE DIRECTORS OF PLANNING AND ZONING AND TRANSPORTATION AND ENVIRONMENTAL SERVICES.

C. SOIL MEDIA SHALL BE PLACED TO MINIMIZE THE COMPACTION IN LIFTS OF 8 TO 12 INCHES. THE SOIL MEDIA SHOULD BE 

OVERFILLED BY UP TO 20% TO ALLOW FOR NATURAL SETTLEMENT.

D. SOIL COMPACTION SHALL BE 75-80% BY PROCTOR.

.
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NOTES:

1. A TOTAL OF 21,814 SF OF GROUND LEVEL OPEN SPACE THAT IS TO BE

RE-PURPOSED TO MT. JEFFERSON PARK IS NOT INCLUDED IN TOTAL OPEN SPACE

CALCULATIONS.

2. OPEN SPACE CALCULATIONS FOR ALL OTHER BLOCKS ARE TO BE PROVIDED IN

FUTURE BLOCK-SPECIFIC DSUP SUBMISSIONS.

3. THIS PLAN IS FOR BLOCK A1 DSUP SUBMISSION ONLY. ALL OTHER INFORMATION IS

SHOWN FOR REFERENCE ONLY.

BLOCK

A1

TONY'S CORNER

(DSUP 2012-0030)

STEWART AVE

RAMP

SYMBOL NOTES QTY

            AT GRADE OPEN SPACE 13,338 SF

PROVIDED IN THIS SUBMISSION

            ABOVE GRADE OPEN SPACE 16,261 SF

PROVIDED IN THIS SUBMISSION

CALVERT AVE

BLOCK

B

BLOCK

D

SWANN AVE

FANNON ST

R
O

U
T

E
 
1

O
A

K
V

I
L

L
E

 
S

T

P

A

R

K

 

R

D

AREA TO BE REPURPOSED

TO MT JEFFERSON PARK

(+/- 21,814 SF)

M

O
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N

T
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E

F

F
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(
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0
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-

0
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N

 

F
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R

R

E

F

E

R

E

N

C

E

 

O

N

L

Y

)

BLOCK

C

0 SF

 BLOCK

A2

FUTURE BLOCK TO BE

DEVELOPED

LOADING

AREA

AREA TO BE RE-PURPOSED

TO MT JEFFERSON PARK

DSUP2015-0023

+/- 21,814 SF

OPEN SPACE CALCULATION

A. OAKVILLE SITE OPEN SPACE CALCULATION

TOTAL SITE AREA (Excluding Public ROW): 469,809 SF (10.785 Ac.)

TOTAL REQUIRED OPEN SPACE (At Grade + Above Grade): 187,924 SF (40%)

TOTAL REQUIRED OPEN SPACE (At Grade): 70,471 SF (15%)

B. OAKVILLE BLOCK A1 OPEN SPACE TABULATION

TOTAL SITE AREA (Block A1/Excluding Public ROW): 22,965 SF (4.9% of total site)

OPEN SPACE PROVIDED (At Grade): 13,338 SF

OPEN SPACE PROVIDED (Above Grade): 0 SF

TOTAL OPEN SPACE PROVIDED (At Grade + Above Grade): 13,338 SF

C. OAKVILLE SITE OPEN SPACE SUMMARY

(NOTE: To be included/updated on each individual block DSUP submission)

TOTAL REQUIRED OPEN SPACE (40%) AT GRADE(15% Min.) ABOVE GRADE

ALL BLOCKS (A-D) 70,471 SF 117,453 SF

PROVIDED OPEN SPACE AT GRADE ABOVE GRADE

BLOCK A - Phase 1 13,338 SF 0 SF

BLOCK A - Phase 2 TBD TBD

BLOCK B TBD TBD

BLOCK C TBD TBD

BLOCK D TBD TBD

TOTAL PROVIDED OPEN SPACE 13,338 SF 0 SF
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SYMBOL NOTES

            

                   DIRECTION OF EXISTING

                   & PROPOSED TRAFFIC FLOW

                   PEDESTRIAN CIRCULATION

LEGEND

N

O
R T

H

BIKE CIRCULATION

BUILDING ENTRY

BUS STOP ON TRANSIT LINE

CAPITAL BIKESHARE LOCATION

STEWART AVE. CONNECTION

L
1
.3

C
IR

C
U

L
A

T
IO

N
 E

X
H

IB
IT

1
"=

5
0
'

POSSIBLE

FUTURE

VEHICLE

CONNECTION

BLOCK

A1

TRAILHEAD/

ACCESS

POINT

TRAILHEAD/

ACCESS

POINT

TRAILHEAD/

ACCESS

POINT

LOADING

AREA

RAMP

NOTES:

1. BIKE ROUTE SIGNAGE LOCATIONS WILL BE COORDINATED IN

FUTURE SUBMISSIONS. BIKE ROUTE SIGNAGE WILL BE

CONSISTENT WITH CITY OF ALEXANDRIA WAYFINDING PLAN.

2.
THIS PLAN IS FOR BLOCK A1 DSUP SUBMISSION ONLY.

ALL OTHER INFORMATION IS SHOWN FOR REFERENCE

ONLY.
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CALVERT AVE

TONY'S CORNER

(DSUP 2012-0030)

BLOCK
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R
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E
 
1

FANNON ST
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E

 
S

T

BLOCK

D

BLOCK

C

BLOCK

A2

FUTURE BLOCK TO BE

DEVELOPED
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1
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NOTES:

1. THIS PLAN IS FOR BLOCK A DSUP SUBMISSION

ONLY. ALL OTHER INFORMATION IS SHOWN FOR

REFERENCE ONLY.

2. TREES SHOWN WITHIN PLAZA ARE ON TOP OF

PARKING DECK STRUCTURE.

LIMITS OF UNCOMPACTED

SOIL VOLUME IN TREE WELLS

LEGEND

5'W X 46'L X 4'D CONTINUOUS TREE

WELL WITH SOIL PANELS PROVIDES

920 CF TOTAL SOIL VOLUME FOR 3

TREES = 306.667 CF PER TREE

(300 CF/TREE REQUIRED)

239 SF AREA X 4'D PLANTER PROVIDES

956 CF TOTAL SOIL VOLUME FOR 3

TREES = 318.667 CF PER TREE

(300 CF/ TREE REQUIRED)LIMITS OF SLAB FOLD

BELOW, (SEE ARCH)

239 SF AREA X 4'D PLANTER PROVIDES

956 CF TOTAL SOIL VOLUME FOR 3

TREES = 318.667 CF PER TREE

(300 CF/ TREE REQUIRED)

5'W X 46'L X 4'D CONTINUOUS TREE

WELL WITH SOIL PANELS PROVIDES

920 CF TOTAL SOIL VOLUME FOR 3

TREES = 306.667 CF PER TREE

(300 CF/TREE REQUIRED)

5'W X 61'L X 4'D CONTINUOUS TREE

WELL WITH SOIL PANELS PROVIDES

1220 CF TOTAL SOIL VOLUME FOR 4

TREES = 305 CF PER TREE

(300 CF/TREE REQUIRED)

300 SF AREA X 4'D PLANTER PROVIDES

956 CF TOTAL SOIL VOLUME FOR 3

TREES = 318.667 CF PER TREE

(300 CF/ TREE REQUIRED)
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P
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POTENTIAL FOCAL

ELEMENT

BLOCK A1

R
O

U
T

E
 
1

O
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K
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(
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E
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R
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S
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N
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NOTES:

1. SPECIAL PAVING SELECTIONS TBD AT FINAL

DESIGN.

2. THIS PLAN IS FOR BLOCK A1 DSUP SUBMISSION

ONLY. ALL OTHER INFORMATION IS SHOWN FOR

REFERENCE ONLY.

FUTURE BLOCK A PHASE 2

LOADING

AREA

RAMP

INTERIM SURFACE

PARKING

DVP SWITCH

BELOW GRADE

SWANN AVE (SEE INFRASTRUCTURE SUBMISSION)

I
N

T
E

R
I
M

 
S

U
R

F
A

C
E

P
A

R
K

I
N

G

EDGE OF ANGLED BUILDING

ELEMENT OVERHEAD

PROPERTY LINE

EDGE OF GARAGE SLAB BELOW

TREE PIT ALONG ROUTE 1

(SEE INFRASTRUCTURE

SUBMISSION)

BUILDING ENTRANCE

TRANSFORMER

WASTE / RECYCLING RECEPTACLES

POTENTIAL FOCAL ELEMENT

STREETLIGHT (SEE INFRASTRUCTURE

SUBMISSION)

BIKE RACK

PLANT BED

T

POTENTIAL FOCAL

ELEMENT

PHASE LINE

INTERIM SURFACE

PARKING

3

L4.1

BIKE RACK

1

L4.0

CONCRETE

SIDEWALK

5

L4.0

SIDEWALK AT

SUBSURFACE GARAGE

1

L4.1

WASTE

RECEPTACLE

2

L4.1

RECYCLING

RECEPTACLE

FUTURE BLOCK TO BE

DEVELOPED

SYMBOL                NOTES

1

L4.1

WASTE

RECEPTACLE

2

L4.1

RECYCLING

RECEPTACLE

LIMITS OF SLAB FOLD

BELOW, (SEE ARCH)

3

L4.0

TREE

GRATE

BIKE LANE AND BMP TREE WELLS AT SWANN AVE

(SEE INFRASTRUCTURE SUBMISSION)

4

L4.0

HYBRID

SIDEWALK

T

T

2
SCREENING FENCE

AT ROUTE 1

1
SCREENING

FENCE AT RAMP

5 SCREENING FENCE -

SOUTH ELEVATION

6
SCREENING FENCE -

EAST ELEVATION

QTY: 2

3

L4.1

BIKE RACK

QTY: 2

1

L4.0

CONCRETE

SIDEWALK

EDGE OF ANGLED BUILDING

ELEMENT OVERHEAD

1

L4.3

LIGHTED BOLLARD

TO BE PROVIDED IN

PLAZA, LOCATIONS TBD

BIKESHARE LOCATION

 BMP TREE WELL, TYP

(SEE INFRASTRUCTURE

SUBMISSION)

2

L4.0

SPECIAL

PAVING

MATERIALS PLAN

PLAN
1" = 20'

2

PLAZA RENDERING

PLAN

1" = 20'

1

NOTE: PLAZA RENDERING IS PROVIDED FOR REFERENCE ONLY AND IS

CONCEPTUAL IN NATURE TO ILLUSTRATE DESIGN INTENT ONLY.

SEATING ALONG CURVED WALL

CONTRASTING PAVING BETWEEN

CENTRAL CURVILINEAR "SPINE"

AND PLAZA FIELD PAVING

TREES AND SHRUBS WITHIN PLANTER

TREES WITH FLUSH TREE GRATE

PROVIDE LINEAR RHYTHM

THROUGH CURVING PLAZA

FOCAL ELEMENT

ON MAIN AXIS OF

PLAZA AND

BUILDING

FOCAL ELEMENT AT RT.

1 ENTRY PLAZA

BUILDING CLEAR ZONE

FUTURE BUILDING CLEAR ZONE

BUILDING CLEAR ZONE

FUTURE BUILDING CLEAR ZONE

OPEN AREA FOR FLEXIBLE PROGRAMMING

(EX. TABLES AND CHAIRS)

ARCH CANOPY ABOVE

3
SCREENING FENCE

AT PLAZA
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L
4
.0

H
A
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D

SC
A

P
E
 D

E
T

A
IL

S 
- 

P
A

V
IN

G

SE
E
 D

E
T

A
IL

CONCRETE SIDEWALK1
L4.0

SPECIAL PAVING2
L4.0SCHEMATIC PLAN / SECTION AS NOTED

CONTROL JOINT (1/8" RADIUS)

4" CONCRETE SET AT 3000 PSI @ 28 DAYS

95% COMPACTED SUBGRADE TO BE VERIFIED

BY A QUALIFIED LAB PRIOR TO INSTALLATION.

4
"

NOTES:

1.  ALL STRUCTURAL ITEMS TO CONFORM TO ALL APPLICABLE

INTERNATIONAL, NATIONAL, STATE, AND LOCAL BUILDING CODES.

2.  PRIOR TO CONSTRUCTION, ALL STRUCTURAL CROSS SECTIONS SHALL

BE REVIEWED BY A QUALIFIED STRUCTURAL AND/OR GEOTECHNICAL

ENGINEER, AND MODIFIED AS NECESSARY BASED ON THE SITE SPECIFIC

GEOTECHNICAL REPORT.

3.  PROVIDE 1/2" BIT. EXPANSION JOINTS @ 15' O.C. AND WHEN CONCRETE

ABUTS A RIGID SURFACE (I.E. WALLS, CURBS, OR A CHANGE OF

MATERIALS).

4. CONTROL JOINTS SHALL BE NO WIDER THAN 5' APART.

STIFF BROOM FINISH

PERPENDICULAR TO TRAFFIC FLOW

4
"

4" MIN. AGGREGATE SUB-BASE

SCALE: 1"=1'=0'

CONTROL JOINT

SECTION

TYPICAL SCORING PATTERN

SCALE: 1/4"=1'=0'

EQUAL TO WIDTH

 CONTROL JOINT

W2XW2 WWM

2
"

2
"

4
"

4
"

2
"

2
"

SCALE: 1"=1'=0'

EXPANSION JOINT

(ON GRADE)

SECTION

1

2

" EXPANSION JOINT

BACKER ROD

NO. 4 STEEL ROD WITH SLEEVE AT

4'-0'' O.C., LUBRICATE ONE END OF

ROD TO PREVENT BONDING

PICTORIAL
NTS

CORTEN TREE GRID PEBBLES SQUARE

MODEL: PEBBLES

DIMENSIONS: 59" X 59"

MANUFACTURER:

STREETLIFE

OUDE SINGEL 144

2312 RG LEIDEN, THE Netherlands

PH: 31(0)71 524 68 46

www.streetlife.nl

NOTES:

1. OR APPROVED EQUAL

2. INSTALL  PER MANUFACTURER'S

INSTRUCTIONS

TREE GRATE3
L4.0

DETAIL
NTS

NOTES:

1. PER CITY STANDARDS

2. SEE PLANS FOR LOCATION

HYBRID SIDEWALK

L4.0
4

SECTION/PICTORAL
1-1/2" = 1'-0"

CONCRETE UNIT PAVER

FINAL SIZE, COLOR, AND LAYING

PATTERN TBD

1" SAND SETTING BED

HAND TIGHT POLYMERIC

SAND SWEPT JOINTS (TYP.)

MIRAFI 140N NONWOVEN

GEOTEXTILE OVER WEEP HOLES

1.5" PVC WEEPS @ 3'-0" O.C. EACH WAY

4" POURED CONCRETE BASE, 3500 P.S.I.,

6" x 6" W2.1/2.1 WELDED WIRE

CONTINUOUS WITHIN SLAB

6" COMPACTED AGGREGATE BASE OR

STRUCTURAL GARAGE SLAB

95% COMPACTED SUBGRADE OR

STRUCTURAL GARAGE SLAB

4
"

6
"

1/2" EXPANSION JOINT @ 20'-0" O.C.

SQ., FULL DEPTH, W/ SEALANT

CONCRETE UNIT PAVER, AS SPECIFIED

NOTES:

1. OR APPROVED EQUAL

2. INSTALL PER MANUFACTURER'S

SPECIFICATIONS

3. ALL PAVEMENT DESIGN AND

CROSS SECTIONS TO BE

REVIEWED BY A QUALIFIED

ENGINEER AND MODIFIED AS

NECESSARY BASED ON A SITE

SPECIFIC GEOTECHNICAL

REPORT.

4. THE 28 DAY COMPRESSIVE

STRENGTH FOR THE CONCRETE

BASE SHALL BE 3500 P.S.I.

TYP. SECTION 3/4" = 1'-0"

CITY  STD. C&G (CSCG-1)

COMPACTED SUBGRADE

NOTES:

1.  ALL STRUCTURAL ITEMS TO CONFORM TO 2009 IBC REQUIREMENTS.

2.  PRIOR TO CONSTRUCTION ALL STRUCTURAL CROSS SECTIONS SHALL BE REVIEWED

BY A QUALIFIED STRUCTURAL AND/OR GEOTECHNICAL ENGINEER, AND MODIFIED AS

NECESSARY BASED ON THE SITE SPECIFIC GEOTECHNICAL REPORT.

3.  SEALANT SHALL BE ASTM C920 (CURRENT STANDARD), TYPE M, GRADE NS, CLASS

100

50

, USE TI.

4.  CONTRACTOR SHALL CLEAN THE SUBSTRATES FREE OF OIL AND WATER WITH

COMPRESSED AIR, OR BRUSHING, SAND BLASTING, GRINDING, OR SAWING AND APPLY

PRIMER PER THE RECOMMENDATIONS OF THE SEALANTS MANUFACTURER.

5.  SEALANT MUST BE INSTALLED PER ASTM C1193, AS MODIFIED.

1/2" EXPANSION JOINT

ASPHALT PAVEMENT-SEE ENGINEERING PLANS

8" THICK CLASS "A3" CONCRETE

BASE

BUILDING FACE

1

4

"
:1

' M

IN

.

2
%

 M

A
X

.

PROP. FC LINE

1' TYP

4" THICK MIN. 21A AGGREGATE SUB-BASE. MUST BE

COMPACTED TO 95% OF THE MAXIMUM STANDARD

PROCTER DENSITY OR 90% OF THE MAXIMUM

MODIFIED PROCTER DENSITY.

EXTENTS OF

SUBSURFACE GARAGE

SEE JOINT DETAIL BELOW

BUILDING FACE

PRIMER

SEALANT

CLOSED CELL

BACKER ROD (MIN.

3

4

")

PRIMER

 SIDEWALK

1

1

8

"

1/4" MIN.

3/4" MIN.

MIN.

JOINT DETAIL

1

L4.0

CONCRETE

SIDEWALK

SIDEWALK AT SUBSURFACE GARAGE

L4.0
5
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A
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- 
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T

E
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U
R

N
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H
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E
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A
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PICTORIAL NTS

05F-422

PICTORAL
NTS

NOTES:

1. OR APPROVED EQUAL

2. SEE MATERIALS PLAN FOR LOCATION AND

QUANTITY

3. INSTALL PER MANUFACTURERS INSTRUCTIONS

4. SEE C101 FOR BIKE PARKING TABULATION

REQUIREMENTS

MANUFACTURER:

LANDSCAPE FORMS

431 LAWNDALE AVE

KALAMAZOO, MI 49048

PH: 800-430-6209

www.landscapeforms.com

35: LOOP BIKE RACK

COLOR: POWDERCOATED METAL STORMCLOUD

SURFACE MOUNT

WASTE RECEPTACLE1
L4.1

RECYCLING RECEPTACLE

L4.1
2 BIKE RACK

L4.1
3

PICTORIAL NTS

DETAIL
1" = 1'-0"

4'

2
'

MODULAR DECORATIVE SCREEN PANEL

PANEL PATTERN DESIGN: TBD

SIZE: 4' L X 2' W X 5/16" D

COLOR: TBD

PRIVACY OPACITY: 90%

PANELS BY:

OUTDECO

6300 YARROW DRIVE

SUITE 101

CARLSBAD, CA 92011

PHONE: (760) 444-4193

EMAIL: INFO@OUTDECOUSA.COM

NOTES:

1. OR APPROVED EQUAL.

2. INSTALL PER MANUFACTURER'S INSTRUCTIONS.

PATTERN FOR REPRESENTAION

ONLY. FINAL PATTERN DESIGN TBD.

ELEVATION
1/4" = 1'-0"

1
2

'
-
6

"

36' 2'

FG

NOTES:

1. OR APPROVED EQUAL.

2. ALL STRUCTURAL CROSS SECTIONS, INCLUDING

FOOTINGS, SHALL BE REVIEWED BY A

QUALIFIED STRUCTURAL ENGINEER AND

MODIFIED AS NECESSARY BASED ON THE SITE

SPECIFIC GEOTECHNICAL REPORT.

3. ALL STRUCTURAL ITEMS TO CONFORM TO ALL

APPLICABLE NATIONAL, STATE AND LOCAL

BUILDING CODES.

4. THIS DETAIL IS SCHEMATIC ONLY AND SUBJECT

TO CHANGE DURING FINAL DESIGN.

SCREEN PANEL

L4.1
4 SCREENING FENCE - SOUTH ELEVATION

L4.1
5

SCREENING FENCE - EAST ELEVATION

L4.1
6

ELEVATION
1/4" = 1'-0"

40'4'

1
2

'
-
6

"

FG

NOTES:

1. OR APPROVED EQUAL.

2. ALL STRUCTURAL CROSS SECTIONS, INCLUDING

FOOTINGS, SHALL BE REVIEWED BY A

QUALIFIED STRUCTURAL ENGINEER AND

MODIFIED AS NECESSARY BASED ON THE SITE

SPECIFIC GEOTECHNICAL REPORT.

3. ALL STRUCTURAL ITEMS TO CONFORM TO ALL

APPLICABLE NATIONAL, STATE AND LOCAL

BUILDING CODES.

4. THIS DETAIL IS SCHEMATIC ONLY AND SUBJECT

TO CHANGE DURING FINAL DESIGN.

4

L4.1

SCREEN

PANEL

4

L4.1

SCREEN

PANEL

WOOD POST

AND FRAME

WOOD POST AND FRAME

ARCHITECTURAL WALL,

SEE ARCH SHEETS

ARCHITECTURAL WALL,

SEE ARCH SHEETS



R
E
V

IS
IO

N
S:

D
A

T
E
:

D
E
SI

G
N

E
D

 B
Y

: 
G

C
D

R
A

W
N

 B
Y

: 
M

B
/L

B
C

H
E
C

K
E
D

 B
Y

: 
M

C
Q

.C
. 
B

Y
: 
M

C

SH
E
E
T

 N
U

M
B

E
R

:

SC
A

L
E
:

P
R

O
JE

C
T

 #
:

O
A

K
V

IL
L
E
 -

 B
L
O

C
K

 A
1

P
R

E
L
IM

IN
A

R
Y

 P
L
A

N
St

o
n
e
b
ri

d
ge

C
ar

ra
s;

 C
it
y 

o
f 
A

le
x
an

d
ri

a,
 V

A
2
0
0
 S

. 
P
e
yt

o
n
 S

t.
, 
 A

le
x
an

d
ri

a,
 V

A
  
2
2
3
1
4

V
: 
 7

0
3
.5

4
9
.7

7
8
4
  
 F

: 
 7

0
3
.5

4
9
.4

9
8
4

w
w

w
.L

an
d
D

e
si

gn
.c

o
m

T
M

2
0
1
6
0
2
3

0
9
/1

6
/2

0
1
6

MATTHEW V. CLARK
lic. No. 952

CO
MM

ON

WEALTH  OF  VIRGIN
IA

LANDSCAPE  ARCHITECT09/16/2016

0
4
/0

8
/2

0
1
6
 C

O
N

C
E
P
T

 1
1

0
7
/1

2
/2

0
1
6
 C

O
M

P
L
E
T

E
N

E
SS

 P
L
A

N
0
8
/1

5
/2

0
1
6
 C

O
M

P
L
E
T

E
N

E
SS

 P
L
A

N
0
9
/1

6
/2

0
1
6
 C

O
M

P
L
E
T

E
N

E
SS

 V
E
R

IF
IC

A
T

IO
N

DSUP2015-00026

L
4
.2

H
A

R
D

SC
A

P
E
 D

E
T

A
IL

S 
- 

SI
T

E
 F

U
R

N
IS

H
IN

G
S

SE
E
 D

E
T

A
IL

ELEVATION
1/4" = 1'-0"

FG

6
'
-
6

"

78'

NOTES:

1. OR APPROVED EQUAL.

2. ALL STRUCTURAL CROSS SECTIONS, INCLUDING

FOOTINGS, SHALL BE REVIEWED BY A

QUALIFIED STRUCTURAL ENGINEER AND

MODIFIED AS NECESSARY BASED ON THE SITE

SPECIFIC GEOTECHNICAL REPORT.

3. ALL STRUCTURAL ITEMS TO CONFORM TO ALL

APPLICABLE NATIONAL, STATE AND LOCAL

BUILDING CODES.

4. THIS DETAIL IS SCHEMATIC ONLY AND SUBJECT

TO CHANGE DURING FINAL DESIGN.

ARCHITECTURAL WALL,

SEE ARCH DRAWINGS

ELEVATION
1/4" = 1'-0"

FG

6
'
-
6

"

78'

NOTES:

1. OR APPROVED EQUAL.

2. ALL STRUCTURAL CROSS SECTIONS, INCLUDING

FOOTINGS, SHALL BE REVIEWED BY A

QUALIFIED STRUCTURAL ENGINEER AND

MODIFIED AS NECESSARY BASED ON THE SITE

SPECIFIC GEOTECHNICAL REPORT.

3. ALL STRUCTURAL ITEMS TO CONFORM TO ALL

APPLICABLE NATIONAL, STATE AND LOCAL

BUILDING CODES.

4. THIS DETAIL IS SCHEMATIC ONLY AND SUBJECT

TO CHANGE DURING FINAL DESIGN.

8' 8'

OPENING FOR

ACCESS TO RT. 1

FENCE BEYOND

SCREENING FENCE AT RAMP

L4.2
1

SCREENING FENCE AT ROUTE 1

L4.2
2

4

L4.1

SCREEN

PANEL

4

L4.1

SCREEN

PANEL

WOOD POST AND FRAME

WOOD POST AND FRAME

ELEVATION
1/4" = 1'-0"

FG

6
'
-
6

"

90'

NOTES:

1. OR APPROVED EQUAL.

2. ALL STRUCTURAL CROSS SECTIONS, INCLUDING

FOOTINGS, SHALL BE REVIEWED BY A

QUALIFIED STRUCTURAL ENGINEER AND

MODIFIED AS NECESSARY BASED ON THE SITE

SPECIFIC GEOTECHNICAL REPORT.

3. ALL STRUCTURAL ITEMS TO CONFORM TO ALL

APPLICABLE NATIONAL, STATE AND LOCAL

BUILDING CODES.

4. THIS DETAIL IS SCHEMATIC ONLY AND SUBJECT

TO CHANGE DURING FINAL DESIGN.

ARCHITECTURAL WALL,

SEE ARCH DRAWINGS

17'-6" 52'22'

WOOD POST

AND FRAME

ARCHITECTURAL WALL,

SEE ARCH DRAWINGS

OPENING FOR

ACCESS TO PLAZA

FENCE

BEYOND

4

L4.1

SCREEN

PANEL

4

L4.1

SCREEN

PANEL

SCREENING FENCE AT PLAZA3
L4.2



R
E
V

IS
IO

N
S:

D
A

T
E
:

D
E
SI

G
N

E
D

 B
Y

: 
G

C
D

R
A

W
N

 B
Y

: 
M

B
/L

B
C

H
E
C

K
E
D

 B
Y

: 
M

C
Q

.C
. 
B

Y
: 
M

C

SH
E
E
T

 N
U

M
B

E
R

:

SC
A

L
E
:

P
R

O
JE

C
T

 #
:

O
A

K
V

IL
L
E
 -

 B
L
O

C
K

 A
1

P
R

E
L
IM

IN
A

R
Y

 P
L
A

N
St

o
n
e
b
ri

d
ge

C
ar

ra
s;

 C
it
y 

o
f 
A

le
x
an

d
ri

a,
 V

A
2
0
0
 S

. 
P
e
yt

o
n
 S

t.
, 
 A

le
x
an

d
ri

a,
 V

A
  
2
2
3
1
4

V
: 
 7

0
3
.5

4
9
.7

7
8
4
  
 F

: 
 7

0
3
.5

4
9
.4

9
8
4

w
w

w
.L

an
d
D

e
si

gn
.c

o
m

T
M

2
0
1
6
0
2
3

0
9
/1

6
/2

0
1
6

MATTHEW V. CLARK
lic. No. 952

CO
MM

ON

WEALTH  OF  VIRGIN
IA

LANDSCAPE  ARCHITECT09/16/2016

0
4
/0

8
/2

0
1
6
 C

O
N

C
E
P
T

 1
1

0
7
/1

2
/2

0
1
6
 C

O
M

P
L
E
T

E
N

E
SS

 P
L
A

N
0
8
/1

5
/2

0
1
6
 C

O
M

P
L
E
T

E
N

E
SS

 P
L
A

N
0
9
/1

6
/2

0
1
6
 C

O
M

P
L
E
T

E
N

E
SS

 V
E
R

IF
IC

A
T

IO
N

DSUP2015-00026

L
4
.3

H
A

R
D

SC
A

P
E
 D

E
T

A
IL

S 
- 

L
IG

H
T

IN
G

SE
E
 D

E
T

A
IL

PICTORAL
NTS

NOTES:

1. OR APPROVED EQUAL

2. SEE MATERIALS PLAN FOR LOCATION AND

QUANTITY

3. ALL STRUCTURAL CROSS SECTIONS SHALL BE

REVIEWED BY A QUALIFIED ENGINEER AND

MODIFIED AS NECESSARY BASED ON THE SITE

SPECIFIC GEOTECHNICAL REPORT

4. INSTALL PER MANUFACTURERS INSTRUCTIONS

MANUFACTURER:

LANDSCAPE FORMS

431 LAWNDALE AVE

KALAMAZOO, MI 49048

PH: 800-430-6209

www.landscapeforms.com

35: GUIDE ILLUMINATED BOLLARD

COLOR: POWDERCOATED METAL STORMCLOUD

SURFACE MOUNT WITH LED LIGHTING

POWER SUPPLY: 100V-277V

LIGHTED BOLLARD1
L4.3
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2

L4.0

SPECIAL

PAVING

2

L4.0

SPECIAL

PAVING

2

L4.0

SPECIAL

PAVING

3

L4.0

TREE

GRATE

1

L4.3

LIGHTED

BOLLARD

NOTE: PRELIMINARY SECTION SUBJECT TO CHANGE

SECTION
1/2" = 1'-0"

STRUCTURAL FOAM

UNCOMPACTED SOIL MIX;

50" CLEAN EXISTING SOIL, 25% TOPSOIL,

25% CITY APPROVED OGANIC MATERIAL

ROOT BALL

STREET TREE

COMPACTED MOUND TO

PREVENT TREE SETTLING

DRAIN

5'

4
'
-
5

"

4
'
-
5

"

5'

STRUCTURAL FOAM

18'

GARAGE SLABGARAGE SLAB

4
'
 
S

L
A

B

F
O

L
D

BLOCK A1 PLAZA1
L4.4
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FUTURE BLOCK A PHASE 2

LOADING

AREA

RAMP

T

T

TREE LAWN,

SEE INFRASTRUCTURE

SUBMISSION

FUTURE BLOCK TO BE

DEVELOPED

SYMBOL                NOTES

BMP TREE WELL,

SEE INFRASTRUCTURE

SUBMISSION

LIMITS OF SLAB FOLD BELOW

BMP TREE WELL,

SEE INFRASTRUCTURE SUBMISSION
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INTERIM SURFACE

PARKING

I
N

T
E

R
I
M

 
S

U
R

F
A

C
E

P
A

R
K

I
N

G

INTERIM SURFACE

PARKING

R
O

U
T

E
 
1

O
A

K
V

I
L

L
E

 
S

T

(
S

E
E

 
I
N

F
R

A
S

T
R

U
C

T
U

R
E

S
U

B
M

I
S

S
I
O

N
)

SWANN AVE (SEE INFRASTRUCTURE SUBMISSION)

TREE PIT, SEE

INFRASTRUCTURE

SUBMISSION

(3) GBAG

(3) GBAG
(4) GBAG

(3) GBAG

(3) GBAG

(4) GBAG

ARCH CANOPY ABOVE
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CCA

7,500

TREES CODE QTY BOTANICAL NAME / COMMON NAME CONT CAL HT. REMARKS

                                 GBAG 20 GINKGO BILOBA `AUTUMN GOLD` TM / MAIDENHAIR TREE B & B 2"-2 1/2" 12`-14` MALE ONLY.

ON STRUCTURE: 375 SF.

PLANT SCHEDULE

TOTAL CCA:

7,500 SF

CROWN COVERAGE ALLOWANCE (CCA) CALCULATIONS

A. OAKVILLE SITE CCA CALCULATION

TOTAL SITE AREA (Excluding Public ROW): 469,809 SF. (10.785 AC.)

CCA REQUIRED (25%): 117,453 SF.

B. OAKVILLE BLOCK A PHASE 1 CCA TABULATION

BLOCK A PHASE 1 - ON GRADE:

0 LARGE SHADE TREES (1,250 SF) = 0 SF

0 MEDIUM SHADE TREES ( 750 SF) = 0 SF

0 MEDIUM ORNAMENTAL AND EVERGREEN TREES (500 SF) = 0 SF

0 SMALL ORNAMENTAL AND EVERGREEN TREES (250 SF) = 0 SF

0 SHRUBS (2 SF) = 0 SF

TOTAL: 0 SF

BLOCK A PHASE 1 - ON STRUCTURE (PLANTING ON STRUCTURE COUNTS FOR 

1

2

 CCA):

0 LARGE SHADE TREES (625 SF) = 0 SF

20 MEDIUM SHADE TREES (375 SF) = 7,500 SF

0 MEDIUM ORNAMENTAL AND EVERGREEN TREES (250 SF) = 0 SF

0 SMALL ORNAMENTAL AND EVERGREEN TREES (125 SF) = 0 SF

0 SHRUBS ( 1 SF) = 0 SF

TOTAL: 7,500 SF

C. OAKVILLE SITE CCA SUMMARY

(NOTE: To be included/updated on each individual block DSUP submission)

TOTAL REQUIRED CCA (BLOCKS A-D): 117,453 SF. (25%)

BLOCK CCA PROVIDED

BLOCK A - Phase 1 7,500 SF (1.9%)

BLOCK A - Phase 2 TBD

BLOCK B TBD

BLOCK C TBD

BLOCK D TBD

TOTAL PROVIDED CCA 7,500 SF
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SECTION
NTS

08A-003

NOTES:
1. MIX IN BONE MEAL AT BOTTOM OF BULB WHEN

PLANTED.
2. ALL ANNUAL AND PERENNIAL BEDS TO BE MULCHED

WITH PINE BARK FINES, SEE PLANT NOTES.
3. BEDS SHALL BE RAISED ABOVE ADJACENT GRADE.

SUBGRADE

SLOPE BOTTOM OF ALL PREPARED BEDS 1/4" / FOOT
MIN TO NATURAL LOW POINT

FERTILIZER AND CHEMICAL ADDITIVES 6" - 8" DEPTH (AT THE ROOT
ZONE)

COVER MULCHED BED EDGE W/ 2" -  4" OF SOIL (FINISHED GRADE)

BULB DEPTH 6" - 8"

SOIL MIX, USE:
     1/3 PINE FINES (GROUND)
     1/6 PERLITE
     1/2 TOPSOIL

3" MULCH

3"

8" min.
2"-3"
min.

2% SLOPE

PLANTING BED FOR ANNUALS AND PERENNIALS

SECTION NTS

08A-089

RUBBER HOSE OR CHAFING GUARD: 2 STRANDS 12 GAUGE

WIRE TWISTED (OR EQUIV.)

(2) 2"x2" MIN. HARDWOOD STAKES. SET 18" BELOW TREE PIT.

PARALLEL TO STREET IN UNDISTURBED GROUND. DO NOT

DRIVE STAKES INTO ROOTBALL

REMOVE EXCESS SOIL FROM TOP OF ROOTBALL TO EXPOSE

ROOT FLAIR.

3" HARDWOOD MULCH (DO NOT MULCH WITHIN 6" OF TRUNK)

REMOVE TOP 2/3 OF WIRE BASKET. REMOVE OR FOLD DOWN

BURLAP TO REMAINING BASKET. CUT/REMOVE ALL

ATTACHED STRING AND ROPE.

PRUNE ONLY TO REMOVE DAMAGED DISEASED OR

BROKEN BRANCHES DO NOT REMOVE MORE THAN 1/5

OF BRANCH SYSTEM.

DO NOT CUT LEADERS.

TREE MUST RETAIN NATURAL CROWN SHAPE.

REMOVE ALL STAKES WITHIN  THE FIRST YEAR'S

PLANTING.

NOTE: ALL TREE PLANTING METHODS

SHALL BE PER LANDSCAPE

CONTRACTORS ASSOC. MD/DC/VA

LANDSCAPE   SPECIFICATIONS

GUIDELINES CURRENT EDITION

SPLAY SIDES OF PLANTING PIT. PIT DEPTH EQUAL TO

HEIGHT OF ROOTBALL.

6
'

MULTI TRUNK TREE PLANTING

SECTION NTS

08A-144

ROOTBALL CENTERED

IN TREE PIT.

BACKFILL WITH SOIL TAKEN OUT OF

PLANTING HOLE OR 50% CLEAN EXISTING

SOIL, 25% TOPSOIL AND 25% CITY

APPROVED ORGANIC MATERIAL

SHRUBS AND GROUNDCOVERS

PLAN N.T.S.

TRIANGULAR SPACING FOR

08A-233 SHRUB PLANTING BED

SECTION NTS

08A-145

FOR SINGLE SHRUB, PIT SHALL BE 1' WIDER

THAN ROOTBALL & DEEP ENOUGH TO ALLOW

1/8 OF ROOTBALL TO SET ABOVE EX. GRADE

NOTE: ALL SHRUB PLANTING METHODS SHALL BE

PER LANDSCAPE CONTRACTORS ASSOC.

MD/DC/VA LANDSCAPE   SPECIFICATIONS

GUIDELINES CURRENT EDITION

UNTIE AND ROLL BACK BURLAP FROM 1/3

MIN. OF ROOTBALL. ALL

PLASTIC OR SYNTHETIC FILM OR TWINE

MUST BE REMOVED FROM THE ROOTBALL.

MULCH TOP OF ROOTBALL AND SAUCER A

MAX. DEPTH OF 2"

SOIL BACKFILL MIXTURE AS REQUIRED BY

SOIL TEST OR EX. SOIL IF SUITABLE

SPADED BED EDGE

EX. SUBGRADE;SCARIFY SIDES AND BOTTOM

OF BED PIT

COMPACT PLANTING MIX BENEATH BALL TO

PREVENT SETTLING

REMOVE

CONTAINERS FROM

ALL CONTAINER

GROWN SHRUBS,

SLASH THE EDGES

OF THE ROOTBALL

FROM TOP TO

BOTTOM AT LEAST 1"

DEEP.
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FOR SINGLE SHRUB, PIT SHALL BE 1' WIDER

THAN ROOTBALL

FOR SHRUB MASS PLANTING TILL

ENTIRE BED 4-6" PRIOR TO INDIVIDUAL

SHRUB PIT EXCAVATION

DETAIL APPLIES TO ALL SHRUBS

AND PERENNIALS PLANTED CONTIGUOUSLY

IN BEDS

VEGETATION PROTECTIONTREE PLANTING IN TURF OR PLANTED AREA

SECTION NTS

08A-152
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STANDARD DECIDUOUS TREE PLANTING1
L7.0

MULTI TRUNK TREE PLANTING2
L7.0

REMOVE TOP 1/3 OF ALL BURLAP FABRIC AROUND ROOT BALL

NOTES:

1. CONTRACTOR TO REGRADE, SOD OR HYDROSEED AND

STRAW MULCH ALL AREAS DISTURBED AS A RESULT OF THE

CONTRACTOR'S WORK.

2. UPRIGHT STAKES TO BE USED ON TREES UP TO 12' IN HEIGHT.

LARGER TREES MUST BE GUYED.

3. 1/8 OF ROOT BALL TO BE ABOVE FINISHED GRADE

4. DO NOT COVER ROOT CROWN.

TREE WRAP MAIN TRUNK RECOMMENDED FOR SMOOTH BARK

TREES DURING DORMANT INSTALLATION. IT SHALL BE REMOVED

WHEN CANOPY IS IN LEAF

RUBBER HOSE

2" X 2" HARDWOOD GUY STAKE -3 PER TREE

12 GAUGE GALVANIZED WIRE-DOUBLE STRAND TWISTED

BLACK CORRUGATED PLASTIC PIPE

MULCH TOP OF ROOT BALL AND SAUCER TO A MINIMUM DEPTH

OF 2", NOT TO EXCEED 3". DO NOT PLACE MULCH AGAINST THE

TRUNK

6'

45°

4X ROOT BALL DIA

LIMITS OF DISTURBANCE

3" SAUCER AROUND TREE

SOIL MIX

3:1 MAXIMUM GRASSED SLOPE

EXISTING GRADE

COMPACTED MOUND TO PREVENT TREE SETTLING (6" MIN

HEIGHT)

UPRIGHT STAKES EXTENDED TO FIRM BEARING

3
"
 
m

i
n

TREE PLANTING ON A SLOPE

SECTION NTS

08A-144
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TREE PLANTING ON A SLOPE

L7.0
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L7.0

SHRUB PLANTING BED5
L7.0

PLANTING BED FOR ANNUALS AND PERENNIALS6
L7.0

TREE PLANTING IN TURF OR PLANTED AREA7
L7.0

VEGETATION PROTECTION8
L7.0
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